
HURRICANE IDA
INLAND DEBRIS REMOVAL PROJECT
REQUEST FOR PROPOSALS
GREATER LAFOURCH PORT COMMISSION
LAFOURCHE PARISH

ADDENDUM NO. 2

Issued: MAY 15, 2023

This addendum is hereby made part of the Request for Proposals to the same extent as though it were originally included therein and shall take precedence over all Proposal including advertisement, specifications and any others. The Proposer is required to acknowledge receipt of this Addendum on the Proposal Form.

The Proposal Form, Section 35, shall be revised as enclosed. Correction on coordinates for Item Nos. 28 and 29.

Questions and Answers:

Q. Can we go ride and look at all the debris locations in our own boat at any point we want.

A. *Contractors can ride through Bayou Lafourche to view items anytime. Access upon the marsh is by foot only and should first be coordinated with the Greater Lafourche Port Commission.*

Q. Can you provide any information on the products contained in all of the tanks and totes that are scheduled to be picked up?

A. *We haven't performed any investigation and have no direct knowledge as to what materials are/were contained in the tanks and totes to be removed under this project.*

Q. When will the work take place? What if the duration falls after the expiration date of the Temporary Debris Staging and Reduction Site (TDSRS) of June, 1 2023. Will the use of the debris site be extended?

A. *See Section No. 3 of the Agreement in the Proposal Documents. GLPC is in the process of extending the term of the TDSRS.*

Page 1

**Port Fourchon
Operations Center**

180 A.O. Rappelet Road
Port Fourchon, LA 70357

Phone: (985) 396-2750

**Greater Lafourche Port Commission
Administration Office**

16829 East Main Street
Cut Off, LA 70345

Phone: (985) 632-6701
Fax: (985) 632-6703
Email: glpc@portfourchon.com

www.portfourchon.com

**GAO - South Lafourche
Leonard Miller, Jr. Airport**

149 King Air Drive
Galliano, LA 70354

Phone: (985) 475-6701

Q. Do any of the tanks or vessels that need to be removed have any fluids inside?

A. *GLPC has no knowledge of whether any of the tanks or vessels to be removed have fluids inside.*

Q. What is the project budget? Is the project fully funded?

A. *The project estimate is \$600,000.00. The project is fully funded.*

Q. Are all the items to be removed being disposed of or do any of them need to be brought back to the owner? If so have the owners been identified?

A. *Under the scope of work for the Base Bid, all items become the property of the contractor and may either be properly disposed of or salvaged. Under the scope of work for Alternate No. 1, certain items are to be delivered and surrendered to the GLPC Temporary Debris Staging and Reduction Site at 221 Flotation Canal Rd. with the remainder becoming property of the contractor to be properly disposed of or salvaged. Owners have not been formally identified. Some items to be removed are labeled and ownership may be inferred from same.*

Q. Is there allowance for mob and de-mob or standby by time in the event of a hurricane?

A. *GLPC will make no additional payments on account of mob, de-mob or standby in the event of a hurricane.*

Q. Will this be awarded to one contractor?

A. *The GLPC anticipates awarding the project to a single contractor.*

Q. Is there any restriction on equipment that can be used?

A. *Aside from the prohibition on access over the marsh by any means other than pedestrian, there are no restrictions on the type of equipment that can be used.*

Q. Can there be alternative means and methods for removal other than those depicted in contract drawings?

A. *Yes, as long as said alternative means and methods don't result in any greater wetland impact than those set forth in the contract drawings.*

Q. Is there any restriction to allowable work hours/days or holidays?

A. *GLPC is imposing no work hour restrictions in addition to those, if any, imposed by USCG or other regulatory authority.*

PROPOSAL FORM

HURRICANE IDA INLAND DEBRIS REMOVAL PROJECT

LIST OF ITEMS TO BE REMOVED (See Exhibit A to RFP for Pictures). DESCRIPTIONS, QUANTITIES AND LOCATIONS ARE ESTIMATES AND APPROXIMATIONS ONLY.

Item No.	Description	Location	Item Price (in numerical figures)
1	Truck	29°06'44.103" N 90°12'20.881" W	
2	Storage Box	29°09'01.7672" N 90°12'15.146" W	
3	IMDG Tank	29°08'43.676" N 90°13'06.372" W	
4	Storage Container	29°07'16.766" N 90°13'01.331" W	
5	Storage Container	29°08'57.630" N 90°12'22.119" W	
6	Two (2) Storage Containers and Tote Tank	29°06'29.801" N 90°12'51.986" W	
7	25 Bbl. Tank	29°05'44.700" N 90°13'30.880" W	
8	IMDG Tank	29°05'44.700" N 90°13'30.880" W	
9	Two (2) 25 Bbl. Tanks	29°06'31.863" N 90°12'43.107" W	
10	One (1) 500 Bbl. Tank, Two (2) Storage Containers, One (1) IMDG Tank, Three (3) 250 Bbl. Tanks	29°05'32.920" N 90°13'19.340" W	
11	Two (2) 25 Bbl. Tanks, Four (4) 550 Gal. Tanks, Six (6) assorted Tanks/Containers	29°05'39.885" N 90°13'18.186" W	
12	Two (2) 25 Bbl. Tanks, One (1) 550 Gal. IMDG Tank	29°05'38.211" N 90°13'18.777" W	
13	Metal	29°05'46.025" N 90°13'16.895" W	
14	One (1) 4x4 Container, One (1) Container	29°05'50.661" N 90°13'13.705" W	
15	Two (2) Metal Tank Frames	29°05'58.263" N 90°13'10.838" W	
16	Dredge Buoy	29°05'44.760" N 90°13'32.853" W	

17	Dredge Buoy and Eight (8) containers and/or tote tanks within 130' radius	29°05'44.760" N 90°13'32.853" W	
18	Storage Box, Two (2) Tanks/Containers	29°05'43.057" N 90°13'36.160" W	
19	Five (5) 25 Bbl. Tanks, One (1) IMDG Tank, Two (2) Storage Containers	29°06'51.354" N 90°12'44.407" W	
20	IMDG Tank	29°07'11.794" N 90°12'58.238" W	
21	Two (2) 25 Bbl. Tanks, One (1) Storage Container	29°07'11.165" N 90°12'57.723" W	
22	One (1) 25 Bbl. Tank, One (1) Storage Container	29°07'09.543" N 90°12'56.693" W	
23	Storage Container	29°07'08.414" N 90°12'56.386" W	
24	Dredge Pipe Float	29°07'06.458" N 90°12'54.768" W	
25	Box Truck	29°14'14.220" N 90°12'35.588" W	
26	Storage Container	29°13'51.367" N 90°12'46.528" W	
27	Tote Tank	29°14'29.411" N 90°12'38.606" W	
28	Large Storage Tank	29°12'59.472" N 90°13'33.816" W	
29	Tote Tank	29°12'59.472" N 90°13'33.816" W	
30	Storage Box	29°15'14.304" N 90°13'15.372" W	
31	Storage Container (beneath elevated LA 1 ramp)	29°15'19.047" N 90°13'14.662" W	
32	Storage Tank (south of elevated LA 1 ramp)	29°15'12.224" N 90°13'20.860" W	
33	Storage Tank (north of elevated LA 1 ramp)	29°15'14.495" N 90°13'20.812" W	
34	Travel Trailer/RV (beneath elevated LA 1 ramp)	29°15'20.095" N 90°13'12.814" W	
35	Metal Tank	29°15'15.41" N 90°12'55.03" W	

ALTERNATE NO. 1

Item No.	Description	Alternate Item Price (in numerical figures)
Alternate No. 1	Delivery and surrender of Item Nos. 3, 4, 7, 8, 9, 10, 11, 12, 14, 15, 19, 20, 21, 22 and 23 to GLPC Temporary Debris Staging and Reduction Site at 221 Flotation Canal Rd.	

Name of Contractor _____

Address of Contractor: _____

City, State, Zip: _____

Telephone Number: _____

Authorized Signature: _____

Printed Name: _____

Title: _____

Date Signed: _____

Louisiana Contractor's License No. _____

Acknowledge Addenda Received (enter Addenda Nos. acknowledged: _____)

QUALIFICATIONS STATEMENT SHALL BE ATTACHED BY PROPOSER.